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APPENDIX E.1 
 

PRESENT WORTH COST SUMMARY 



Table E-1

Present Worth Cost Summary

Phase Construction Escalation Contingency Engineering Construction Total
Contract & Design Management

0% 25% 6% 8%
1 7,027,833$           -$                      1,756,958$           527,087                744,950$              10,056,829$         
2 10,515,541$         -$                      2,628,885$           788,666                1,114,647$           15,047,739$         
3 7,603,696$           -$                      1,900,924$           570,277                805,992$              10,880,889$         

Complete 25,147,070$         -$                      6,286,768$           1,886,030$           2,665,589$           35,985,457$         

Phase Construction Escalation Contingency Engineering Construction Total
Contract & Design Management

0% 25% 6% 8%
1 2,123,908$           -$                      530,977$              159,293                225,134$              3,039,313$           
2 4,468,520$           -$                      1,117,130$           335,139                473,663$              6,394,452$           
3 2,961,816$           -$                      740,454$              222,136                313,952$              4,238,358$           

Complete 9,554,244$           -$                      2,388,561$           716,568$              1,012,750$           13,672,123$         

Phase Construction Escalation Contingency Engineering Construction Total
Contract & Design Management

0% 25% 6% 8%
1 9,151,741$           -$                      2,287,935$           686,381                970,085$              13,096,142$         
2 14,984,061$         -$                      3,746,015$           1,123,805             1,588,310$           21,442,191$         
3 10,565,512$         -$                      2,641,378$           792,413                1,119,944$           15,119,247$         

Complete 34,701,314$         -$                      8,675,329$           2,602,599$           3,678,339$           49,657,580$         

Base Alternative Cost

Disposal Cost

Total Cost (Base Alternative and Disposal)
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APPENDIX E.2 
 

RECOMMENDED REMOVAL ALTERNATIVE:  
PHASE I, LYMAN STREET TO TRANSECT 96 
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APPENDIX E.3 
 

RECOMMENDED REMOVAL ALTERNATIVE:  
PHASE II, TRANSECT 96 TO TRANSECT 168 
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APPENDIX E.4 
 

RECOMMENDED REMOVAL ALTERNATIVE:  
PHASE III, TRANSECT 168 TO CONFLUENCE 
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APPENDIX E.5 
 

RECOMMENDED DISPOSAL ALTERNATIVE 
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